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Background

The existing North Recycling and
Disposal Station was built in the
mid-1960’s and is past the end of
its useful life. SPU plans on
rebuilding this station on four
property parcels equaling 5.8
acres. The new transfer station
campus will consist of a tipping
floor and administration building
and a separate reuse & recycle
building. SPU has worked
extensively with the community
and is looking for project team
members with strong
communication skills. Itis ; 5 :
expected that the designer e e vy - ——
services will span from 2012 to = e i
2016, with construction beginning at the end of 2013 to 2016. The construction cost estimate is approximately
$49 M.

Project Scope

Construct a safe, reliable, and durable solid waste North Transfer Station that meets customer and employee
needs, regulatory requirements, and strategic waste management goals for at least the next 50 years in an
economical and environmentally sound manner, and minimize adverse impacts on the neighboring community
and the workforce.
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Contracting Opportunities

There are two upcoming opportunities for the Project:

1.

The Design Consultant selection process

The Design Consultant will establish the project’s basis of design; perform additional site investigations as
needed to complete the design; participate in value engineering; and prepare the final design plans,
specifications, and cost estimates for construction. The Consultant will also be responsible for obtaining
all necessary permits and approvals in order to construct the project.

Schedule of Events Target Date
RFQPA Release Anticipated 2/28/2012
Pre-Proposal Conference and Site Visit 3/8/2012

North Transfer Station Rebuild GC/CM Preconstruction & Construction Services

The project delivery method for the project is General Contractor/Construction Management (GC/CM) as
defined in Revised Code of Washington (RCW) 39.10.340 -.410.

Schedule of Events Target Date
RFQPA Release 2Q 2012
Pre-Proposal Conference and Site Visit 2Q 2012
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